STATE OF INDIANA

Request for Proposals 7-54
Addendum 5
1/4/2007
INDIANA DEPARTMENT OF ADMINISTRATION
On Behalf Of
Office of Medicaid Policy and Planning (OMPP)

Solicitation For:
For a contractor to take over operation of the
the Medicaid Management Information System (MMIS)
(Indiana Advanced Information Management System (AIM))
and provide Fiscal Agent services

Response Due Date: March 30, 2007

Jessica Robertson, Senior Account Manager
Indiana Department of Administration
Procurement Division

402 W. Washington St., Room W468
Indianapolis, Indiana 46204
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1. The deadline for proposals to RFP 7-54 is now 3 p.m. March 30, 2007.

Activity Date

The dates for the following activities are target dates only. These activities may
be completed earlier or later than the date shown.

Issue of RFP December 1, 2006
Deadline to Submit Written Questions February 16 2007
Pre-Proposal Conference December 6, 2006

Response to Written Questions/RFP Amendments | March 2, 2007

Submission of Proposals March 30, 2007
Proposal Evaluation April 9, 2007
Proposal Discussions/Clarifications April 16, 2007
Oral Presentations April 16, 2007
Best and Final Offers April 23, 2007
Contract Award April 30, 2007

2. MITA ASSESSMENT - FUTURE STATE OF THIS VENDOR’S WORK.
Medicaid Information Technology Architecture (MITA) Framework 2.0 is a new
initiative created by the Centers of Medicare & Medicaid Services (CMS). The
State of Indiana will soon be issuing a targeted RFS for a one time work effort to
perform a state assessment.

The State-Assessment requires a state to review its strategic goals, objectives, and
current business and technical capabilities against the MITA Business Capability
Matrix and the MITA Technical Capability Matrix.

The State will utilize the assessment to develop a list of combined targets that
enable FSSA to meet its strategic goals and objectives while progressing in MITA
maturity levels. Further information regarding MITA is available on the CMS
website.

The successful bidder will partner with the State to progress the MITA maturity
levels of the current MMIS and business operations. The State anticipates that the
successful bidder will have ample opportunity to propose system and process
innovations and that future contract amendments will be negotiated based on the
results of the assessment and proposed innovations.

3. Based on the revised timeline, the State will seriously consider options that may
delay the date for a successor to assume full operations for a short period of time.
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